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Office	of	Plangineering	
645	Pine	Street,	Suite	A	

Burlington,	VT	05402	
802.863.9094	P	/	802.863.0466		

F	802.863.0450	TTY	
www.burlingtonvt.gov/DPW		

	
Chapin	Spencer	

DIRECTOR	OF	PUBLIC	WORKS	
	

Norman	Baldwin,	P.E.	
CITY	ENGINEER	

Date:	 	 April	2,	2015	

To:	 	 Cliff	Street	Resident	Engineer	Candidates	
	 	 	
From:	 	 Laura	Wheelock	P.E.	 	

Public	Works	Engineer	
	
Subject:		 Cliff	Street	Sidewalk	–	Burlington	STP	SDWK	(6)		

RFQ	–	Construction	Inspection	Services	
	
	
The	following	is	to	provide	clarifications	on	the	RFQ	issued	by	the	City	for	the	above	
referenced	project.		
	
Question:	 Should	the	costs	for	the	RE	services	be	broken	out	similar	to	the	contractor	

pricing	for	base	bid,	add	alternate	1,	add	alternate	2?	
	
Response:	 Yes,	the	fee	and	hour	schedule	should	be	broken	out	such	that	hours	and	

anticipated	costs	are	allocated	appropriately	to	each	phase.	For	reference	
only	and	ease	of	comparison	of	proposals.	Consultants	should	assume	the	
following	schedules	for	the	three	bid	award	options:		

	
	 Base	Bid	Only	Construction:		 8	weeks	
	 Add	Alternate	1:	 	 	 +2	weeks	
	 Add	Alternate	2:	 	 	 +2	weeks	
	
Question:	 Who	will	be	handling	the	public	outreach?	
	
Response:	 The	City	of	Burlington,	MPM,	will	address	a	majority	of	the	outreach	to	the	

public	for	notification	of	work.	The	RE	will	be	responsible	for	interactions	
with	the	public	that	occurs	on-site.		

	
If	you	have	any	questions	please	do	not	hesitate	to	contact	me	directly	at	
LWheelock@burlingtonvt.gov	or	802-540-0397.	
	
	

ADDENDUM


